

There was an additional question asked about the Case Budgeting Database for the US Federal Courts proposal:

Question:

Is 8 weeks a *must* for this project? Would 12 to 16 weeks be acceptable?

Answer:

The 2 month time frame was an estimate only. If in fact, the responder feels that more time is necessary or optimal, please include that estimate and the logic behind it, along with the estimated expenses.

The proposals will be evaluated as “best value” so all pertinent information will be analyzed in the review.